

Republic of the Philippines  
**CIVIL WORKS BID-OUT**  
**CITY GOVERNMENT OF BAGUIO**

3rd Quarter CY 2018

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Remarks	Winning Bidder	Name and Address	Bid Amount (Php)	Bidding Date	Contract Duration
1	DOH-TF-17-001	HSO Main Health Center (Finishing Continuation of the On-going Renovation), c/o CBAO	4,762,948.18	Health Services Office, T. Alonzo		HDG Construction	Hanivall Guilando, FD 232 Pines Park, Km 4, Balili LTB	4,239,123.88	05/08/2018	55
2	9940-17-020	Continuation of Drainage Canal Phase II Between Cong-o and Rose Cameddoen to Brillo Bayaten at Purok 1, c/o CEO	192,810.00	Loakan-Liwanag		UDC Construction	Erwin Dangwa, Cruz, La Trinidad	192,758.62	4/24/2018	28
3	8918-16-003-A	Continuation of the Improvement of the City Hall Grounds Up to Rizal Park at Rizal Monument, c/o CBAO	6,486,066.00	City Hall		Symon Engineering and Construction	Dan Ray Simon, Asin Road	5,344,433.40	05/22/2018	125
4	8918-16-177	Rehabilitation of Existing City Sewerline at Magsaysay Avenue and Hot Cake Section, c/o CEO	1,962,612.00	Upper Magsaysay		Norbano builders	Norris Anoyan, Catlubong, Bugias Benguet	1,937,320.90	05/22/2018	52
5	8918-03-129	Proposed Additional Garden Lights, c/o CBAO	302,085.04	Malcolm Square		Bawingan Engineering Construction &	Eugene Bawingan	299,000.00	05/22/2018	24
6	1011-17-005	Repair of Ceiling and Installation of Heat Insulator, c/o CBAO	226,926.14	City Mayor's Office City Hall		RB Cayago Construction	Richard Joseph Cayago	225,212.50	06/19/2018	21
7	8918-18-187	Roadside Improvement and Gardening, c/o CEPMO	185,620.00	Lower Magsaysay		RB Cayago Construction	Richard Joseph Cayago	185,482.35	06/19/2018	26
8	8918-17-228	Continuation of Pathway from James Paraan Residence to Joel Palangeo Residence, c/o CEO	200,000.00	Camp 8		RU Sangayab Construction	Robinson Sangayab	200,000.00	06/19/2018	14
9	9940-17-070	Rehabilitation of Eroded Pathway Near Esican's Residence, c/o CEO	203,484.24	Liteng, Pacdal		HDG Construction	Hanivall Guilando, FD 232 Pines Park, Km 4, Balili LTB	198,000.00	06/19/2018	17
10	8918-18-188	Roadside Improvement and Gardening, c/o CEPMO	185,620.00	Session-Governor Pack Road		RB Cayago Construction	Richard Joseph Cayago	184,172.40	06/19/2018	26
11	8918-17-240	Rehabilitation of Dilapidated Road Near Carreon Residence, Purok 6 Jasmin Road, c/o CEO	100,000.00	San Luis		UDC Construction	Erwin Dangwa, Cruz, La Trinidad	99,952.60	05/08/2018	34
12	8918-17-239	Rehabilitation and Concreting of Road from Camacho Residence Downwards, Magnolia Alley, c/o CEO	95,559.46	San Luis		Bentrix builders	Galandi Lalwet, Bangbangoan, Besao Mt. Province	91,275.30	05/08/2018	6
13	8918-17-144/8918-17-143	A) Completion of the Box Culvert Canal in the Former Lagoon at Block 4 Tapao Portion, c/o CEO (re-bidding) B) Improvement of Canal & Installation of Railings, c/o CEO (re-bidding)	180,000.00	Middle Quirino Hill		Shine Mae Construction	Salcedo Bagking, 38 Apugan St., Sto Tomas Central	178,978.84	05/08/2018	19
14	8918-15-372	Continuation of Sewerline at Purok 5, c/o CEO (re-bidding)	93,529.00	Upper Market		Shine Mae Construction	Salcedo Bagking, 38 Apugan St., Sto Tomas Central	91,533.16	05/08/2018	14
15	8918-17-108	Improvement of Road Lot 6 Near Dengay Residence at Purok 14, c/o CEO	145,559.46	Irisan		Shine Mae Construction	Salcedo Bagking, 38 Apugan St., Sto Tomas Central	145,276.80	05/08/2018	14

16	8918-17-022	Continuation of Sewer at Purok I, c/o CEO (re-bidding)	293,529.00	Upper Market		Shine Mae Construction	Salcedo Bagking, 38 Apugan St., Sto Tomas Central	287,390.87	05/08/2018	20
17	8918-18-179	Cementing of Road Purok 4 from Depayso to Reyes Residence, c/o CEO	150,000.00	Victoria Village		UDC Construction	Erwin Dangwa, Cruz, La Trinidad	147,342.00	06/19/2018	14
18	8918-18-029	Rehabilitation and Improvement of Collapsed Road Protection with Drainages at Purok 8, Badihoy Street, c/o CEO	889,274.00	Pinsao Proper		Deppas Construction	Brigette Placido, PA326 Upper Wangal, LTB	755,882.90	06/19/2018	42
19	4411-17-019	Repair of Riprap Wall, c/o CBAO	928,668.34	Pacdal Health Center		Deppas Construction	Brigette Placido, PA326 Upper Wangal, LTB	823,914.55	06/19/2018	70
20	8918-18-186	Roadside Improvement and Gardening, c/o CEPMO	192,091.00	Salud Mitra		Shine Mae Construction	Salcedo Bagking, 38 Apugan St., Sto Tomas Central	191,500.00	06/19/2018	30
21	8918-14-186	Construction of Railings with Covered Drainage Canal at Purok 2 Near Velasco residence Sunnyside Fairview, c/o CEO (re-bidding)	96,405.00	Fairview		Shine Mae Construction	Salcedo Bagking, 38 Apugan St., Sto Tomas Central	96,386.41	06/19/2018	16
22	8721-15-007	Repair and Improvement of the Meat Inspection and Abattoir Office Building, c/o CBAO	786,237.84	City Veterinary Office		Deppas Construction	Brigette Placido, PA326 Upper Wangal, LTB	650,926.31	07/03/2018	48
23	8918-18-198	Continuation of Multi-purpose Hall Building, c/o CBAO	181,037.84	Dizon-Manzanillo					07/03/2018	
24	DOH-TF-17-005	Repair/Renovation of Quezon Hill Health Center, c/o CBAO	959,995.50	Quezon Hill		Deppas Construction	Brigette Placido, PA326 Upper Wangal, LTB	794,780.27	07/03/2018	49
25	DOH-TF-17-006	Campo Filipino Health Center Extension, c/o CBAO	995,677.11	Campo Filipino		Norbano builders	Norris Anoyan, Catlubong, Bugias Benguet	900,591.45	07/03/2018	68
26	9940-18-054	Restoration of Slope Protection and Pathway with Railings Below Bomogao's Residence, c/o CEO	477,797.30	Balsigan		RM Bilog Construction	Richard Bilog, 14 P 7 Bakakeng Norte	475,413.00	07/03/2018	36
27	8918-18-189	Concreting of Road at Woodsgate Phase II (MBCA) Metropolitan Baptist Church, c/o CEO	97,779.73	Camp 7		Shine Mae Construction	Salcedo Bagking, 38 Apugan St., Sto Tomas Central	97,600.00	07/03/2018	8
28	8918-17-070	Continuation of Drainage Canal from Bryan Lonogan Residence to Ben Oredina at Purok 5, c/o CEO	183,718.02	Camp 8					07/03/2018	
29	8918-18-074	Concreting of Alley, Purok 8, c/o CEO	97,039.64	Dontogan					07/03/2018	
30	8918-18-073	Concreting of Alley, Purok 3 Oracion Street, c/o CEO	97,039.64	Dontogan					07/03/2018	
31	8918-18-076	Phase II of the Construction of Canal at the Left Side Part of the Road from Gloria Padang's Residence to Andres Domiles Residence, c/o CEO	238,158.56	East Bayan Park					07/03/2018	
32	9940-18-7	Construction of Drainage Canal Between Purok 4 East and 5, c/o CEO	192,599.10	Gibraltar		Shine Mae Construction	Salcedo Bagking, 38 Apugan St., Sto Tomas Central	192,205.35	07/03/2018	20
33	8918-18-094	Concreting of Pathway Sector 4, c/o CEO	100,000.00	Greenwater Village					07/03/2018	

34	8918-17-243	Improvement of Various Drainage Canal, c/o CEO	957,080.00	Lower Rock Quarry		Deppas Construction	Brigette Placido, PA326 Upper Wangal, LTB	792,366.53	07/03/2018	58
35	8918-16-144	Rehabilitation of Drainage Canal Located at Purok 4, c/o CEO	192,599.10	Sta. Escolastica Village		Shine Mae Construction	Salcedo Bagking, 38 Apugan St., Sto Tomas Central	190,500.00	07/03/2018	22
36	8918-15-327/8918-17-193	A. Installation of Sewerlines at Purok 4, B. Continuation of Sewerline, c/o CEO	200,000.00	Upper Market Subdivision					07/03/2018	
37	8918-18-036	Rehabilitation of Pavement, c/o CEO	1,967,475.68	North Sanitary Camp					07/03/2018	
38	8918-18-191	Installation of a Roof Between Rillera Building and Block II, Between Block II and Block IV, and Between Block IV and Tobacco Section and Second Hand Proper Section, c/o CBAO	7,888,986.50	City Market		RB Cayago Construction	Richard Joseph Cayago	7,869,320.67	7-18-18	189
39	3311-17-041	Repair of School Building, c/o CBAO	1,679,425.71	Lucban Elem. School		Norbano builders	Norris Anoyan, Catlubong, Bugias Benguet	1,664,423.80	7-18-18	80
40	1181-17-040	Construction of Cordillera Anti-Drugs Unit (CAIDU) Building, c/o CBAO	2,459,395.50	Police Precint Station 4, Scout Barrio		Norbano builders	Norris Anoyan, Catlubong, Bugias Benguet	2,318,519.68	7-18-18	85
41	8918-17-009	Rehabilitation of Sewerline at F. Calderon Street to LMS-DENR, c/o CEO	1,961,515.32	Harrison-Claudio Caranates		Moment Diagram Builders	Robert Daclili, Asin Road	1,589,870.00	7-18-18	52
42	9940-17-011	Rehabilitation of Slope Protection, Drainage and Pavement at Saint Joseph Street Purok 24-A San Carlos Heights, c/o CEO	1,804,114.42	Irisan		Makk Builders	Angel Piluden, Sto. Tomas Proper	1,767,949.05	7-18-18	76
43	8918-18-038	Rehabilitation of Dilapidated Road, c/o CEO	1,100,000.00	Camdas Subdivision					7-18-18	
44	8918-15-346/8918-16-041/8918-15-	A. Construction of Retaining Wall and Perimetr Fencing of the Proposed Multi-purpose Park, c/o CEO B. Construction of the Retaining Wall and Perimeter Fencing and Retaining Wall of the	1,775,577.03	City Camp Central		RU Sangayab Construction	Robinson Sangayab, P1 102 Poliwes	1,400,000.00	7-18-18	64
45	DRRM-TF-17-016	Construction of CDRRM Office and Evacuation Center (Phase Two) at Motorpool, Felipe Jose Street, c/o CEO	38,976,251.19	Lower Rock Quarry					7-18-18	
46	8751-17-006	Construction of CEO Building Phase I, Motorpool Compound, c/o CEO	9,886,766.23	Lower Rock Quarry		Deppas Construction	Brigette Placido, PA326 Upper Wangal, LTB	8,126,921.84	7-18-18	168
47	8918-17-005/9940-17-046	A. Supply and Installation of Water System, c/o CEO 1. Removal of Existing Structure/Obstruction, Cutting of Concrete & Excavation Works 2. Water Line System 3. Supply and Installation	1,544,878.74	Engineering Office, Lower Rock Quarry		Deppas Construction	Brigette Placido, PA326 Upper Wangal, LTB	1,526,878.74	7-18-18	52
48	8918-17-150	Construction of Eco Park, c/o CBAO	100,000.00	Magsaysay Elem School					7-18-18	
49	8918-18-089	Improvement of Canal with Cross Drain-Purok 4-West Near Cayabyab's Residence, c/o CEO	150,000.00	Gibraltar		RU Sangayab Construction	Robinson Sangayab, P1 102 Poliwes	150,000.00	7-18-18	22
50	8918-17-211	Improvement of Turning Point at Purok VII (Malaya), c/o CEO	145,559.46	Dominican-Mirador					7-18-18	

51	8918-18-078	Continuation of Tirepath from Jerome Garcia's residence to Delmas Residence at Purok 4, c/o CEO	100,000.00	East Bayan Park					7-18-18	
52	9940-18-8	Construction of Canal from Purok 3, Basketball Court to Creek, c/o CEO	142,599.10	Gibraltar		RU Sangayab Construction	Robinson Sangayab, P1 102 Poliwes	142,500.00	7-18-18	18
53	8918-18-095	Rehabilitation of Waterworks-Sector 4, c/o CEO	200,000.00	Greenwater Village		Makk Builders	Angel Piluden, Sto. Tomas Proper	198,284.00	7-18-18	16
54	8918-18-167/8918-18-168	Cementing of Sto. Tomas Elementary School Ground, Cementing of the School Grounds of Sto. Tomas National High School, Upper Apugan	289,638.74	Sto Tomas Central					7-18-18	
55	8918-18-050	Rehabilitation of Drainage Canal, c/o CEO	196,299.55	Ambiong		RM Bilog Construction	Richard Bilog, 14 P 7 Bakakeng Norte	189,200.00	7-18-18	19
56	8918-18-065/8918-18-064	Road Rehabilitation, Ripra and road Concreting Along Barangay Road at Purok 3 from Villa Edita to Fair Breeze Compound, c/o CEO, Road Improvement at Purok 3, c/o CEO	438,898.65	Bakakeng Norte/Sur					7-18-18	
57	9940-18-64	Riprapping and Widening of Pathway Between George Tabek and George Chao-will Residence and Between Lopito Nabulay and Pio Masegman residence at Bontoc Village, c/o CEO	100,000.00	Camp 8		RU Sangayab Construction	Robinson Sangayab, P1 102 Poliwes	100,000.00	7-18-18	12
58	8918-18-088	Improvement of Drainage Canal-Purok 4 East, c/o CEO	200,000.00	Gibraltar		RU Sangayab Construction	Robinson Sangayab, P1 102 Poliwes	200,000.00	7-18-18	20
59	8918-18-128	Improvement of Carantes Street, c/o CEO	385,198.20	Middle Quezon Hill		Mhigs Construction	Miguel Kiswa, 27 Balacbac Central, Sto. Tomas Proper	372,882.35	7-18-18	32
60	8918-18-054	Pathway at Purok IV, Asin Road	100,000.00	Asin Road		Makk Builders	Angel Piluden, Sto. Tomas Proper	98,390.24	7-18-18	9
61	8918-18-057	Continuation of Pathway Concreting Above Primo Watchorna's Residence Purok 3, Km 4	141,118.92	Asin Road		Makk Builders	Angel Piluden, Sto. Tomas Proper	139,770.62	7-18-18	12
62	8918-18-052	Improvement of Canal Below the Residence of thessie Signey Down to julie Villalon's residence at Km 4, c/o CEO	191,118.92	Asin		Mhigs Construction	Miguel Kiswa, 27 Balacbac Central, Sto. Tomas Proper	190,686.26	7-18-18	18
63	9940-18-5	Construction of Canal at Purok 2 Near Refuerzo Residence, c/o CEO	302,599.10	Bakakeng Norte/Sur		RM Bilog Construction	Richard Bilog, 14 P 7 Bakakeng Norte	297,395.60	7-18-18	20
64	9940-17-074	Rehabilitation and Improvement of Waterways in the Community, c/o CEO	800,000.00	Camdas		HDG Construction	Hanivall Guilando, FD 232 Pines Park, Km 4, Balili LTB	719,600.00	7-18-18	48
65	8918-18-075	Concreting of Alley at Purok 6, c/o CEO	243,339.19	Dontogan		Makk Builders	Angel Piluden, Sto. Tomas Proper	242,504.38	7-18-18	15
66	8918-18-158	Restoration of Slope Protection Riprap/Widening at Lower Atok Trail Turning Point, c/o CEO	292,599.10	Atok Trail						
67	8918-18-025	Continuation of Drainage Canal Going to Dominican-Mirador elem School, c/o CEO	1,316,876.58	Dominican-Mirador		Horje Construction	George Santiago, Jr., No. 11 P 3, Pinsao Pilot	1,152,105.00	07-31-18	38

68	8918-18-018	Concreting of road from Kisad Road Leading to Swimming Pool, c/o CEO	3,740,800.00	Athletic Bowl					07-31-18	
69	8918-18-020	Restoration of Eroded Riprap and Improvement of Road Leading to Cogasi's Residence at Purok 17, c/o CEO	1,974,096.85	Irisan					07-31-18	
70	8918-18-017	Slope Protection and restoration of road, c/o CEO	4,988,898.65	Happy Hallow		Moment Diagram Builders	Robert Daclili, Asin Road	3,293,800.45	07-31-18	65
71	8918-18-026	Improvement of Drainage Canal at Purok 14-A, c/o CEO	1,977,797.30	Irisan					07-31-18	
72	1191-13-005A	Continuation of Construction of Aurora Hill Fire Sub-Station, c/o CBAO	1,845,824.30	Bayan Park Aurora Hill					07-31-18	
73	8918-18-182	Restoration of Slope Protection Near the Barangay Hall, c/o CEO	120,000.00	East Bayan Park					07-31-18	
74	8918-18-082	Construction of Sidewalk Along Nevada, Villalon, Martinez and Manrique Streets, c/o CEO	100,000.00	Engineer's Hill					07-31-18	
75	8918-18-092	Pathway at Purok 4, c/o CEO	100,000.00	Greenwater		Makk Builders	Angel Piluden, Sto. Tomas Proper	99,995.00	07-31-18	16
76	8918-18-099	Continuation of Access Road Starting from Pagar's Residence to Tomas Moyongan Jr.'s Residence at Purok 8, Interior Rimando Road, c/o CEO	147,779.73	Honeymoon-Holyghost		RB Cayago Construction	Richard Joseph Cayago	147,688.00	07-31-18	11
77	8918-18-103	Improvement of an Open Canal, Purok 9, Balenben, c/o CEO	291,118.92	Irisan		Mhigs Construction	Miguel Kiswa, 27 Balacbac Central, Sto. Tomas Proper	290,000.00	07-31-18	20
78	8918-18-113	Completion of Canal from Lagayan's Residence and Yogcayog's residence going Down to Somera's residence at Purok 7, c/o CEO	192,599.10	Kias					07-31-18	
79	8918-18-116	Rehabilitation of Pathways and Drainges at Purok Magsaysay, c/o CEO	286,678.38	Loakan Proper		RU Sangayab Construction	Robinson Sangayab, P1 102 Poliwes	286,600.00	07-31-18	28
80	8918-18-132	Rehabilitation and Covering of Canal from the Andiso Down to the Salwagan residences Block 2, c/o CEO	100,000.00	Middle Quirino Hill		Amsleo Construction	Valentine Leo, LB06 Rocky Side 1 Lubas, LTB	99,000.00	07-31-18	12
81	9940-18-13	Cosntruction of Concrete Canal with Railings Phase 2 from the Pascual Residence Down to the Vinluan Residence at Block 3, c/o CEO	300,000.00	Middle Quirino Hill					07-31-18	
82	8918-18-137	Flood Control, Purok 1 Parapad, c/o CEO	294,079.28	North Sanitary Camp		RNAA Builders	Roy Kepes, North Sanitary Camp	293,828.50	07-31-18	32
83	8918-18-136/8918-18-135	Rehabilitation of Main Entrance Going to Magsaysay National High School, c/o CEO, Repair and Rehabilitation of Canal, Pathway, and Main Gate Going to Magsaysay National High, c/o CEO	685,198.20	New Lucban		Horje Construction	George Santiago, Jr., No. 11 P 3, Pinsao Pilot	680,000.00	07-31-18	49
84	8918-18-157	Improvement of Waterways, c/o CEO	293,339.19	San Vicente		Rhob Construction	Robert Bayo, San Vicente	293,000.00	07-31-18	19
85	8918-18-140	Flood Control at Sagudin Creek Along Upper Siapno Road Going to Lower Siapno Road, c/o CEO	197,779.73	Pacdal					07-31-18	
86	8918-18-027	Rehabiltiation of Eroded Alley at Interior Regidor, c/o CEO	777,797.30	Pacdal					07-31-18	

87	9940-18-17	Flood Control Along Siapno Road, c/o CEO	194,819.37	Pacdal					07-31-18	
88	8918-18-145	Continuation of the Rehabilitation of Stairway Alley from Sarang-ey residence to Julius Daweg Residence at Purok 5, c/o CEO	285,198.20	Pinsao Pilot Project					07-31-18	
89	8918-18-155	Concreting of Open Canal from Camacho residence to Ciscar residence at Magnolia Alley, c/o CEO	97,779.73	San Luis					07-31-18	
90	9940-18-61	Rehabilitation of Draingage Canal at Purok 1, 2 and 3 Old Site, c/o CEO	492,599.10	SLU-SVP					07-31-18	
91	8918-17-232	Riprap with Concrete Canal from Molina's Residence Down to Mauri's residence at Bronze Street, c/o CEO; Riprap with Concrete Canal from Molina's Residence Down to Mauri's	389,638.74	Upper Quezon hill		RM Bilog Construction	Richard Bilog, 14 P 7 Bakakeng Norte	387,854.61	07-31-18	34
92	8918-17-149	Rehabilitation of the Main Entrance Going to Magsaysay national High School, c/o CEO (re-bidding)	96,405.00	New Lucban					07-31-18	
93	8918-18-058	Restoration of Slope Protection Riprap/Widening at Lower Atok Trail Turning Point, c/o CEO	292,599.10	Atok Trail		Makk Builders	Angel Piluden, Sto. Tomas Proper	291,821.70	08/07/2018	28
94	8918-18-063	Restoration of Eroded Riprap and alley Near Soriano's at Purok 5	100,000.00	Bakakeng Norte-Sur					08/07/2018	
95	8918-18-071	Continuation of Existing railings from John Mariano Residence Going to Dayawan Residence, c/o CEO	196,299.55	Country Club Village					08/07/2018	
96	9940-18-16	Construction of Slope Protection at Purok 3, c/o CEO	428,898.65	Gabriela Silang					08/07/2018	
97	8918-18-086	Construction of Canal with Cover from Digma Sacyaten Place to Creek, c/o CEO	192,599.10	Gibraltar		RU Sangayab Construction	Robinson Sangayab, P1 102 Poliwes	192,000.00	08/07/2018	18
98	8918-18-021	Continuation of the Improvement of Drainage at Upper Gibraltar, c/o CEO	992,599.10	Gibraltar					08/07/2018	
99	8918-18-101	Improvement of Purok 4 Alley and Canal Along Villanueva Leading to Aberin, c/o CEO	100,000.00	Imelda Village		RU Sangayab Construction	Robinson Sangayab, P1 102 Poliwes	100,000.00	08/07/2018	10
100	9940-18-9	Continuation of Drainage Canal at Purok 8, c/o CEO	200,000.00	Irisan		Makk Builders	Angel Piluden, Sto. Tomas Proper	199,812.87	08/07/2018	14
101	8918-18-112	Restoration of Eroded Riprap of Farm to Market Road Near Aswigue's Residence at Purok 8, c/o CEO	285,891.20	Kias		Norbano builders	Norris Anoyan, Catlubong, Bugias Benguet	265,000.00	08/07/2018	25
102	8918-18-125	Construction of Pathway from Pangod's Residence Down to Spring Source, c/o CEO	192,599.10	Lucnab		RM Bilog Construction	Richard Bilog, 14 P 7 Bakakeng Norte	192,000.00	08/07/2018	24
103	8918-18-126	Restoration of Riprap Beside Barnagay Hall, c/o CEO	192,599.10	Lucnab		RM Bilog Construction	Richard Bilog, 14 P 7 Bakakeng Norte	192,000.00	08/07/2018	15
104	8918-18-133	Repair and Rehabilitation of Canal System, c/o CEO	188,158.56	Middle Rock Quarry		RU Sangayab Construction	Robinson Sangayab, P1 102 Poliwes	188,000.00	08/07/2018	20
105	8918-18-134	Repair of Existing Draingage Canal from Abat's residence to Raspado's Residence at Purok 6, c/o CEO	100,000.00	Minesview		RM Bilog Construction	Richard Bilog, 14 P 7 Bakakeng Norte	99,500.00	08/07/2018	11

106	8918-18-139	Continuation of Pathway from Licadang's Residence to Liteng School, c/o CEO	150,000.00	Pacdal					08/07/2018	
107	8918-18-138	Rehabilitation of Pathway at Interior Regidor Street from Castillo's Residence to Dangatan's Residence, c/o CEO	194,079.28	Pacdal		Makk Builders	Angel Piluden, Sto. Tomas Proper	193,858.00	08/07/2018	16
108	8918-18-146	Installation of Creek Cover/Slab/Parking Space Along the Creek, Purok 6 for Parking Space, c/o CEO	100,000.00	Pinsao Pilot Project					08/07/2018	
109	8918-18-164	Construction of road, Atab, c/o CEO	194,819.37	Sto. Tomas Proper					08/07/2018	
110	9940-14-074	Rehabilitation of Drainage Canal, c/o CEO	105,000.00	Upper market Subdivision					08/07/2018	
111	9940-18-53	Continuation of the Restoration of riprap at Irisan national High School at Purok 3, c/o CEO	241,118.92	Irisan		Bawingan Engineering Construction &	Eugene Bawingan	226,540.00	08/07/2018	22
112	9940-18-10	Concreting of Covered Canal from Calingayan's residence to the Main Creek at Purok 6, c/o CEO	246,299.55	Kias					08/07/2018	
113	8918-18-144	Concreting/Rehabilitation of Canal Besides Faustino to gavino residence, Purok 12, Lower Pinget, c/o CEO	100,000.00	Pinget					08/07/2018	
114	8918-18-080	Rehabilitation of Canal Near Claudio Calugan residence to Felix Oppas residence, Block 7 Extension at East Quirino Hill, c/o CEO	100,000.00	East Quirino Hill					08/07/2018	
115	8918-17-211	Improvement of Turning Point at Purok VII (Malaya), c/o CEO (re-bidding)	145,559.46	Dominican-Mirador					08-14-18	
116	8918-17-078	Continuation of the Thirepath from Jerome Garcia's Residence to Delmas Residence at Purok 4, c/o CEO (re-bidding)	100,000.00	East Bayan Park					08-14-18	
117	8918-18-167/8918-18-168	Cementing of Sto. Tomas Elementary School Ground (re-bidding); Cementing of the School Grounds of Sto. Tomas National High School, Upper Apugan (re-bidding)	289,638.74	Sto. Tomas Central					08-14-18	
118	8918-17-150	Construction of Eco Park, c/o CBAO (re-bidding)	100,000.00	Magsaysay elem School					08-14-18	
119	8918-18-106	Road Improvement, Purok 17, c/o CEO	100,000.00	Irisan		Makk Builders	Angel Piluden, Sto. Tomas Proper	99,973.92	08-14-18	37
120	8918-18-156	Concreting of Dilapidated Canal Near Roberto Mabalot Residence, Diamond Subdivision, Purok I, c/o CEO	191,118.92	San Luis Village					08-14-18	
121	8918-18-178	Rehabilitation of Canal Near Mr. Jose Buclay and Mr. de Vera Down to Daycare center Along Purok IV, c/o CEO	222,599.10	Upper Rock Quarry		RU Sangayab Construction	Robinson Sangayab	222,500.00	08-14-18	18
122	9940-18-3	Slope Protection and Widening of Road at Purok I, c/o CEO	974,096.85	Balsigan					08-14-18	
123	8918-18-093	Rehabilitation of Waterworks, c/o CEO	192,599.10	Greenwater Village		Norbano builders	Norris Anoyan, Catlubong, Bugias Benguet	192,439.75	08-14-18	16

124	8918-18-108	Widening, Drainage construction and Pavement concreting at Add Road Extension, Purok 18, c/o CEO	196,299.55	Irisan					08-14-18	
125	8918-18-111	Concreting of Pathway from Abidal's Residence to Interior Balligi of Purok 5, c/o CEO	150,000.00	Kias					08-14-18	
126	9940-18-60	Repair and Rehabilitation of the Canal System, c/o CEO	288,158.56	Middle Rock Quarry		RU Sangayab Construction	Robinson Sangayab	288,000.00	08-14-18	25
127	9940-18-55	Restoration of Eroded Riprap Wall Protection Near Barangay Hall, c/o CEO	300,000.00	Pucsusan					08-14-18	
128	9940-18-150	Construction of Drainage Canal Near Pucsusan Chapel at Purok 3, c/o CEO	120,477.60	Pucsusan		Mhigs Construction	Miguel Kiswa, 27 Balacbac Central, Sto. Tomas Proper	119,800.00	08-14-18	16
129	9940-18-2	Construction of Slope Protection at Central Balacbac, c/o CEO	194,079.28	Sto. Tomas Proper		Mhigs Construction	Miguel Kiswa, 27 Balacbac Central, Sto. Tomas Proper	193,500.00	08-14-18	13
130	8918-18-152	Sidewalk with Railings Along First Road, c/o CEO	150,000.00	Quezon Hill Proper		RU Sangayab Construction	Robinson Sangayab	150,000.00	08-14-18	16
131	8918-18-173	Continuation of Road Concreting at Iron Street, c/o CEO	550,000.00	Upper Quezon Hill					08-14-18	
132	8918-18-199	Improvement of the Dairy Farm, Transfer Station, Dairy Farm, Department of Agriculture, c/o CEO	11,389,000.00	Dontogan		Pecdasen Construction		11,275,110.00	08-14-18	150
133	8918-18-028	Improvement of Drainage System at Quirino Hill Main Road, Eastwest Quirino Hill	1,270,782.02	Quirino Hill		Amsleo Construction		1,267,000.00	08-14-18	65
134	8918-18-032	Rehabilitation of Dilapidated Pavement Near Dulay's Residence at Dr. Cariño Street	1,465,220.00	Lower QM		Bao-idang Construction	Augusto Bao-idang, Pinsao Proper	1,318,698.00	08-14-18	47
135	8918-17-248	Proposed Concreting of Claridad Road Starting from T. Alonzo to Magsaysay Road	1,678,430.00	Lower Magsaysay		RU Sangayab Construction	Robinson Sangayab	1,675,000.00	08-14-18	67
136	1011A-18-006	Rehabilitation of Old CBAO Building (Basement), c/o CBAO	2,224,655.10	DPS Compound		RajCE Construction		2,155,869.95	08-14-18	64
137	8918-15-030/8918-16-005/9999-17-	A. Fencing of Swimming Pool B. Construction/Improvement of Swimming Pool Area C. Continuation of the Swimming Pool & Facilities D. rehabilitation and Improvement of Swimming Pool	44,006,408.10	Athletic Bowl Swimming Pool Area					08-14-18	
138	3311-17-015	Repair of School Building, c/o CBAO	2,768,176.13	Pinsao Elem School		Horje Construction	George Santiago, Jr., No. 11 P 3, Pinsao Pilot	2,766,755.00	08-28-18	60
139	8918-18-051	Cross Drainage and Canal, Acacia alley at Km 4, c/o CEO	96,299.55	Asin Road		Makk Builders	Angel Piluden, Sto. Tomas Proper	96,243.52	08-28-18	8
140	8918-18-053	Improvement of Pathway Below Johanson's Residence Down to Lilia Residence up to Duclayan at Purok 3 and 4, c/o CEO	143,339.19	Asin Road		Makk Builders	Angel Piluden, Sto. Tomas Proper	143,279.52	08-28-18	20



141	8918-18-072	Continuation of Existing Canal from Cacay residence Going to Scmo Residence, Sector G, c/o CEO	146,299.55	Country Club Village					08-28-18	
142	8918-18-033	Construction/Installation of Concrete Pipes for the Drainage System Along the Saint Anthony Street	287,418.47	Dominican Mirador					08-28-18	
143	9940-18-4	Continuation of Concrete Covered Canal Going to Nita Panyo's House, Purok 2, c/o CEO	144,819.37	Gibraltar					08-28-18	
144	8918-18-091	Concreting of Roads from Puapo's residence to Joseph Waya's residence at Purok 3, c/o CEO	194,819.37	Gibraltar					08-28-18	
145	9940-18-58	Rehabilitation of Canal Along Purok 5 Near Pasuguen's Residence, c/o CEO	115,000.00	Honeymoon Holyghost					08-28-18	
146	8918-18-107	Improvement of Drainage Canal at Purok 14-A, cypress, c/o CEO	100,000.00	Irisan					08-28-18	
147	8918-18-104	Restoration of Eroded Road Near Cutay residence at Purok 5, c/o CEO	100,000.00	Irisan					08-28-18	
148	8918-18-183	Improvement of the Stairways at the Back of the Barangay Hall, c/o CEO	143,339.19	Leonila Hill (West Bayan Park)					08-28-18	
149	8918-18-115	Covering of Canal at Purok 6, c/o CEO	231,497.75	Loakan Liwanag					08-28-18	
150	8918-18-124	Rehabilitation of Drainage Canal from Pedro to Dominguez Residences at Purok 2, c/o CEO	100,000.00	Lower Quirino Hill					08-28-18	
151	9940-18-11	Construction/Rehabilitation of Canal Along Queen of Angels Road, c/o CEO	92,599.10	Lourdes Proper					08-28-18	
152	8918-17-147	Road Improvement and Riprapping of maligcong Road Between Rnaklyn Cachatar and Rose Picardal at Purok 4, c/o CEO	100,000.00	Pinsao Pilot Project					08-28-18	
153	8918-18-149	Covering of Existing Canal and Installation of Railing Near Atty Palsiw residence at Purok 3, c/o CEO	189,638.74	Pucsusan					08-28-18	
154	8918-18-154	Installation of railings, Saclit Area, San Luis Extension, Purok 7, c/o CEO	100,000.00	San Luis Village		Makk Builders	Angel Piluden, Sto. Tomas Proper	143,279.52	08-28-18	20
155	8918-18-153	Construction of Canal with Grates from Paderes residence to Ceasar Kinfia residence, Purok 6, c/o CEO	191,118.92	San Luis Village		JD de Castro Construction	Jonathan de Castro, San Luis	191,118.00	08-28-18	15
156	8918-18-161	Improvement of Alley and Declogging of the Canal at Purok 2, c/o CEO	186,678.38	Sta Escolastica Village		Mhigs Construction	Miguel Kiswa, 27 Balacbac Central, Sto. Tomas Proper	186,000.00	08-28-18	18
157	9940-18-15	Construction of Drainage Canal at Purok I from Dela Cruz Residence to Cosalan Residence, c/o CEO	193,339.19	upper Market Subdivision		JD de Castro Construction	Jonathan de Castro, San Luis	191,800.00	08-28-18	15
158	8918-18-174	Opening and Continuation of Road Right of way at Iron Street, c/o CEO	100,000.00	Upper Quezon Hill					08-28-18	
159	8731-17-017	Repair pf Parking Bay at Botanical Garden, c/o CBAO	966,227.05	Leonard Wood Road		Ru Sangayab Construction	Robinson Sangayab	963,000.00	08-28-18	57

160	8918-18-087	Installation of Comfort Room at Day Care Center, c/o CBAO	134,048.19	Gibraltar					08-28-18	
161	8918-18-008	Continuation of Multi-purpose (Day-ay) at Purok 4, c/o CBAO	759,858.24	Camp 8		Ru Sangayab Construction	Robinson Sangayab	759,000.00	08-28-18	75
162	3311-18-020	Construction of Slope Protection, c/o DepEd	550,000.00	Dontogan Elem School					09/11/2018	
163	3311-18-021	Construction of Slope Protection, c/o DepEd	650,000.00	Lindawan Elem School					09/11/2018	
164	3311-18-022	Construction of Slope Protection, c/o DepEd	600,000.00	Adiwang Elem School					09/11/2018	
165	8918-18-084	Sidewalk Going to Barangay Day Care Center at Ferdinand, Happy Homes, c/o CEO	291,859.01	Campo Sioco					09/11/2018	
166	9940-18-56	Rehabilitation of Concrete Culvert Drainage System Along the Roads at Rainbow Hills Subdivision, c/o CEO	500,000.00	Fairview					09/11/2018	
167	9940-18-12	Completion of Box Cuvlert in the Former Lagoon at Block 4, c/o CEO	300,000.00	Middle Quirino Hill					09/11/2018	
168	8918-18-172	Construction of Open Cross-Drainage Canal, Camella Street, c/o CEO	100,000.00	Upper Q.M.					09/11/2018	
169	8918-18-169/8918-18-169	A. Improvement of Barangay Park Near Multi-purpose Basketball Court, c/o CBAO, B. Improvement of Barangay Park, c/o CBAO	480,240.00	Sto. Tomas Proper					09/11/2018	
170	8918-15-362/8918-18-060	A. Construction and Improvement of Brookspoint Elem. School Canopy, c/o CBAO, B. Construction of Canopy, c/o CBAO	214,066.97	Brookspoint					09/11/2018	
171	8918-18-158	Painting of Murals at the Concrete Wall, c/o CBAO	96,288.05	South Central Aurora Hill					09/11/2018	
172	8918-18-109	Construction of Water Tank Near Dacmay's Residence, c/o CBAO	90,988.12	Kias					09/11/2018	
173	8918-18-177	Installation of Canopies at Day Care Center, c/o CBAO	137,363.09	Upper Rock Quarry					09/11/2018	
174	1011-17-006/1011-18-007	Improvement of Special Services Division (SSD), City Mayor's Office, c/o CBAO	245,198.20	City Hall					09/11/2018	
175	8918-18-166	Continuation of Multi-purpose Hall Phase 2, c/o CBAO	190,378.83	Sto. Niño Slaughterhouse					09/11/2018	
176	3311-16-018	Construction of 4 Storeys-4 Laboraty Workshop Rooms (Phase I), c/o DepEd	8,815,000.00	Joaquin Smith National High School					09/11/2018	
177	3311-16-017	Construction of 4 Storeys-4 Laboraty Workshop Rooms (Phase I), c/o DepEd	8,815,000.00	BCNHS-Main					09/11/2018	
178	3311-16-016	Construction of 4 Storeys-4 Laboraty Workshop Rooms (Phase I), c/o DepEd	8,815,000.00	BCNHS-Irisan					09/11/2018	
179	221-17-005	Construction of School Building, c/o DepEd	14,930,000.00	Baguio Central Elementary School					09/11/2018	

180	221-14-002	Continuation of School Building of the Alternative Learning Center, c/o DepEd	1,965,000.00	ALS Center Quezon elem School				09/11/2018
181	3311-18-019	Construction of Slope protection and Improvement of Ground, c/o DepEd	1,300,000.00	Joaquin Smith National High School				09/11/2018
182	3311-18-023	Construction of Slope Protection , c/o DepEd	400,000.00	Pinget Elem School				09/11/2018
183	1011A-17-005	Construction of CBAO Building, c/o CEO	8,946,524.04	DPS Compound				09-25-18
184	8918-15-030/8918-16-005/0000-17-005/0000-17-005	Cluster A: 1. fencing of Swimming Pool, 2. Cosntruction/Improvement of Swimming Pool Area, 3. Continuation of the improvement of the Swimming Pool Area	44,806,120.78	Athletic Bowl Swimming Pool Area				09-25-18
185	DRRM-TF-17-016	Construction of CDRRM Office and Evacuation Center (Phase 2) at Motorpool, Felipe Jose St., c/o CEO	38,976,251.19	Lower Rock Quarry				09-25-18
186	8918-17-149	rehabilitation of the Main entrance going to magsaysay National high School, c/o CEO	96,405.00	New Lucban				09-25-18
187	8918-17-070	Continuation of Drainage Canal from Bryan Lonogan Residence to Ben Oredina at Purok 5, c/o CEO	183,718.02	Camp 8				09-25-18
188	8918-18-074	Concreting of Alley, Purok 8, c/o CEO	97,039.64	Dontogan				09-25-18
189	8918-18-073	Concreting of Alley, Purok 3 Oracion Street, c/o CEO	97,039.64	Dontogan				09-25-18
190	8918-18-094	Concreting of Pathway-Sector 4, c/o CEO	100,000.00	Greenwater Village				09-25-18
191	8918-17-211	Improvement of Turning Point at Purok VII (Malaya), c/o CEO	145,559.46	Dominican Mirador				09-25-18
192	8918-18-078	Continuation of Tirepath from Jerome Garcia's residence to Delmas Residence at Purok 4, c/o CEO	100,000.00	East Bayan Park				09-25-18
193	8918-15-327/8918-17-100	A. Installation of Sewerlines at Purok 4, c/o CEO B. Continuation of Sewerline, c/o CEO	200,000.00	Upper Market Subdivision				09-25-18
194	8918-17-150	Construction of Eco Park, c/o CBAO	100,000.00	Magsaysay elem School				09-25-18
195	8918-17-167/8918-17-168	Cementing of Sto. Tomas Elementary School Ground, c/o CEO; Cementing of the School Grounds of Sto. Tomas National High School, c/o CEO	289,638.74	Sto Tomas Central				09-25-18
196	8731-17-015	Repair of Roofing, Ceiling, Wall and Electrical Wiring of Diplomat Heritage Hotel, c/o CBAO	843,341.24	Dominican-Mirador				09-25-18
197	9940-17-016	Continuation of Drainage Canal Infront of bagto to Dulnuan Going Down to Creek at Purok V, c/o CEO	150,000.00	Bakakeng Norte/Sur				09-25-18
198	8918-18-181	Construction of roof Canopy of the Existing Covered Court (Partial), c/o CBAO	283,718.02	Baguio Central Elementary School				09-25-18
199	8918-16-121	Construction of Canals with Cover, c/o CEO	150,000.00	Padre Zamora				09-25-18
200	8918-16-021	Construction of Canals with railings at Purok 6 from Sanga's residence, c/o CEO (re-bidding)	100,000.00	Asin Road				09-25-18

201	1181-17-039	A. Improvement of Supply Office B. Improvement of Caidu Office, C. Repair of Dilapidated Ceiling Eaves D. Construction of	397,827.47	Supply Div, CAIDU Div, BCPO Main,					09-25-18
202	DRRM-TF-16-014	Construction of Vertical Box Drainage canal at Purok 1, Chamomile Street, c/o CEO	284,182.00	Fairview					09-25-18
203	1122-18-004	Improvement of City Library Office, c/o CBAO	282,977.93	City Library					09-25-18
204	8918-18-011	Construction of Multi-purpose Hall at Purok 2 (Phase I), c/o CBAO	499,000.00	Happy Hallow					09-25-18

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document

  
**EDGAR VICTORINO S. OLINDO**  
 BAC Member

  
**CARLOS M. CANILAO**  
 BAC Member

  
**EVELYN B. CAYAT**  
 BAC Member

  
**MELCHOR CARLOS R. RABANES**  
 BAC Member

  
**NAZIRA F. BAÑEZ**  
 BAC Member

  
**LETICIA O. CLEMENTE**  
 Chairperson- BAC for infrastructure

PROVINCE, CITY OR MUNICIPALITY: **CIT**  
**3rd QUARTER**

REFERENCE NO.	ITEM DESCRIPTION	APPROVED BUDGET FOR THE CONTRACT	WINNING BIDDER
CP 18-34 B	Supply and Delivery of Anti-Rabies Vaccines c/o HSO	1,200,000.00	Zymed Medical Distributors
CP 18-38 B	Supply, Delivery and Installation of Steam Boiler c/o CVO	1,330,000.00	System Processor and Construction Corp.
CP 18-14 RB	Supply, Delivery and Installation of Additional LED Lights at Burnham Park c/o CFBMO	5,000,000.00	Calletech Enterprises
CP 18-41 B	Supply and Delivery of various Oil, Lubricants and Additives c/o various departments	1,537,000.00	Mendo Enterprises
CP 18-33 RB	Supply and Delivery of Large Format Plotter/Copier/Scanner c/o CEO	500,000.00	X Works Sales and Services Inc.
CP 18-45 B	Supply and Delivery of various Contraceptives, Drugs and Medicines c/o HSO	7,147,477.12	Zymed Medical Distributors

We hereby certify that we have reviewed the contents and hereby attest in this document.

**ATTY. LETICIA O. CLEMENTE**  
 CHAIRPERSON and CITY BUDGET OFFICER

**ATTY. AUGUSTIN P. LABAN III**  
 BAC VICE CHAIRPERSON and City Human Resource Management Officer

**MS. SYLVIA R. LAUDENCIA**  
 BAC MEMBER AND CITY CIVIL REGISTRAR  
 FDP Form 10b - Bid Results on Goods and Services


**ATTY. GEORGE A. FORTEA**  
 BAC MEMBER and Secretary to the Mayor

Republic of the Philippines  
**GOODS AND SERVICES**


PROVINCE, CITY OR MUNICIPALITY: **CIT**  
**3rd QUARTER**


REFERENCE NO.	ITEM DESCRIPTION	APPROVED BUDGET FOR THE CONTRACT	WINNING BIDDER
CP 18-37 B	Supply and Delivery of various Asphalt with Hauling c/o CEO	3,500,000.00	Jercon Trade and Const. Corp.
CP 18-48 B	Supply and Delivery of Anti-Rabies Vaccines c/o HSO	845,000.00	Zymed Medical Distributors


We hereby certify that we have reviewed the contents and hereby attest in this document.

  
 \_\_\_\_\_  
**ATTY. LETICIA O. CLEMENTE**  
 CHAIRPERSON and CITY BUDGET OFFICER

  
 \_\_\_\_\_  
**ATTY. AUGUSTIN P. LABAN III**  
 BAC VICE CHAIRPERSON and City  
 Resource Management Officer

  
 \_\_\_\_\_  
**MS. SYLVIA R. LAUDENCIA**  
 BAC MEMBER AND CITY CIVIL REGISTRAR

  
 \_\_\_\_\_  
**ATTY. GEORGE A. FORTEA**  
 BAC MEMBER and Secretary to the

**CITY GOVERNMENT OF BAGUIO  
2018**

<b>NAME AND ADDRESS OF BIDDER</b>	<b>BID AMOUNT</b>	<b>DATE OF BIDDING</b>
Patrick, Irisan, Baguio	1,175,000.00	29/07/2018
Mt. Caraballo Drive, Nove Hills Subd., Caloocan	1,329,000.00	10/08/2018
S&M Bldg., Dona Soledad Extn, Better Living,	4,845,517.00	17/08/2018
Block 11 lot 12, Bulova St., Fairview, Quezon	1,330,270.00	31/08/2018
National Life Bldg., Session Rd., Baguio City	476,549.00	07/09/2018
Patrick, Irisan, Baguio	5,042,829.20	21/09/2018

st to the veracity and correctness of the data or information contained

**MR. EUGENE D. BUYUCAN, CPA**  
BAC MEMBER and City General Services Officer

yor


page 1/2

ilippines  
ES BID -OUT

**CITY GOVERNMENT OF BAGUIO  
2018**

<b>NAME AND ADDRESS OF BIDDER</b>	<b>BID AMOUNT</b>	<b>DATE OF BIDDING</b>
NAPACCU Pequeno, Reina	2,837,500.00	21/09/2018
Patrick, Irisan, Baguio	845,000.00	21/09/2018


est to the veracity and correctness of the data or information contained

\_\_\_\_\_   
**MR. EUGENE D. BUYUCAN, CPA**

Human BAC MEMBER and City General Services Officer

\_\_\_\_\_  
he Mayor




Republic of the Philippines  
**CONSULTING SERVICES BID- OUT**


City Government of Baguio  
**3rd Quarter 2018**


No.	Reference No.	Name of Project	Location for the Contract	Approved Budget	Winning Bidder	Name and Address	bid Amount	Bidding Date
<b>NONE</b>								

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness in this document.

  
**ATTY. LETICIA O. CLEMENTE**  
 CHAIRPERSON and CITY BUDGET OFFICER

  
**ATTY. AUGUSTIN P. LABAN III**  
 BAC VICE CHAIRPERSON and City Human Resource Management Officer


  
**MR. EUGENE**  
 BAC MEMBER

  
**MS. SYLVIA R. LAUDENCIA**  
 BAC MEMBER AND CITY CIVIL REGISTRAR

  
**ATTY. GEORGE A. FORTEA**  
 BAC MEMBER and Secretary to the Mayor

<b>Contract Duration</b>

Warranty of the data or information contained

  
\_\_\_\_\_  
**D. BUYUCAN, CPA**  
R and City General Services Officer