

Republic of the Philippines
GOODS AND SERVICES BID -OUT

PROVINCE, CITY OR MUNICIPALITY: **CITY GOVERNMENT OF BAGUIO**
4th QUARTER 2018

REFERENCE NO.	ITEM DESCRIPTION	APPROVED BUDGET FOR THE CONTRACT	WINNING BIDDER	NAME AND ADDRESS OF BIDDER	BID AMOUNT	DATE OF BIDDING
CP 18-35 B	SUPPLY AND DELIVERY OF TWO (2) UNITS CONCRETE CUTTING CAHIN SAW C/O BFP	500,000.00	MENDO ENTERPRISES	BLK 11 LOT 12, BULOVA ST., SOUTH FAIRVIEW, QUEZON CITY	489,600.00	10/5/2018
CP 18-50 B	SUPPLY AND DELIVERY OF VARIOUS SHIRTS FOR THE PALARONG PANLUNGSOD 2018 C/O DEPED	971,850.00	MONT BLANC STORE HOUSE	PIAO YAN SHOPPESVILLE, BONIFACIO ST., BAGUIO CITY	713,260.00	10/12/2018
CP 18-54 B	SUPPLY, DELIVERY AND INSTALLATION OF MODULAR PARTITIONS C/O CEO	786,330.00	UNICOM OFFICE DESIGNS	G/F BLDG. 27 SAN MIGUEL AVE., ORTIGAS CENTER, PASIG CITY	779,710.00	10/22/2018
CP 18-49 B	SUPPLY, DELIVERY AND INSTALLATION OF MODULAR PARTITIONS C/O SP	1,492,900.00	ROSECO MARKETING VENTURES	2827 UNIT 1 PILAPIL ST., PASAY CITY	924,921.00	10/26/2018
CP 18-52 B	SUPPLY, DELIVERY AND INSTALLATION OF POWER SUPPLY SYSTEM PHASE 2 C/O CEO	15,000,000.00	TRAFFIC SUPPLIES AND CONSTRUCTION CORPORATION	UPS IV INDUSTRIAL SUBD., BRGY MARCELO GREEN, SUCAT, PARANAQUE CITY	14,848,279.35	11/5/2018
CP 18-53 B	SUPPLY AND DELIVERY OF ONE (1) UNIT WHEELED EXCAVATOR C/O CEO	11,500,000.00	CIVIC MERCHANDISING INC.	710-716 QUIRINO HIGHWAY, NOVALICHES, QUEZON CITY	11,488,000.00	11/5/2018

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

ATTY. LETICIA O. CLEMENTE
CHAIRPERSON and CITY BUDGET OFFICER

ATTY. AUGUSTIN P. LABAN III
BAC VICE CHAIRPERSON and City Human Resource Management Officer

MR. EUGENE D. BUYUCAN, CPA
BAC MEMBER and City General Services Officer

MS. SYLVIA R. LAUDENCIA
BAC MEMBER AND CITY CIVIL REGISTRAR

ATTY. GEORGE A. FORTEA
BAC MEMBER and Secretary to the Mayor

Republic of the Philippines
GOODS AND SERVICES BID -OUT

PROVINCE, CITY OR MUNICIPALITY: **CITY GOVERNMENT OF BAGUIO**
4th QUARTER 2018

REFERENCE NO.	ITEM DESCRIPTION	APPROVED BUDGET FOR THE CONTRACT	WINNING BIDDER	NAME AND ADDRESS OF BIDDER	BID AMOUNT	DATE OF BIDDING
CP 18-55 B	SUPPLY AND DELIVERY OF TWO (2) UNITS DUMP TRUCK C/O CEO	5,900,000.00	MOTORMALL NCR INC.	100 E. RODRIGUEZ JR. AVE., BRGY. UGONG, PASIG CITY	5,890,000.00	11/5/2018
CP 18-56 B	SUPPLY AND DELIVERY OF TWO (2) UNITS SKID STEER LOADER C/O CEO	7,500,000.00	CIVIC MERCHANDISING INC.	710-716 QUIRINO HIGHWAY, NOVALICHES, QUEZON CITY	7,488,000.00	11/5/2018
CP 18-57 B	SUPPLY, DELIVERY AND INSTALLATION OF ONE SET VERTICAL STEAM BOILER C/O GSO	4,800,000.00	XAMAX GENERAL ENTERPRISE	43 P5, AMBIONG, BAGUIO CITY	4,445,000.00	11/9/2018
CP 18-59 B	SUPPLY AND DELIVERY OF ANTI-RABIES VACCINES C/O HSO	1,050,000.00	ZYMED MEDICAL DISTRIBUTOR	LOT 9 BLK 4 PEARL ST., IRSAN BRGY., BAGUIO CITY	1,050,000.00	11/9/2018
CP 18-60 B	SUPPLY AND DELIVERY OF ONE (1) UNIT SERVICE VEHICLE C/O CLO	1,130,000.00	TOYOTA BALINTAWAK INC./NORTH EDSA	1010 EDSA, QUEZON CITY	1,130,000.00	11/9/2018
CP 18-64 B	RENTALS AND SERVICES OF CHRISTMAS DECORS AND LIGHTS SHOW AT MALCOLM SQUARE, PEOPLE'S PARK C/O CBAO	1,500,000.00	COSCO ELECTRONIC SECURITY SYSTEM	3F PUSO NG BAGUIO BLDG., PORTA VAGA MALL, BAGUIO CITY	1,499,000.00	11/28/2018

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

ATTY. LETICIA O. CLEMENTE
 CHAIRPERSON and CITY BUDGET OFFICER

ATTY. AUGUSTIN P. LABAN III
 BAC VICE CHAIRPERSON and City Human Resource Management Officer

MR. EUGENE D. BUYUCAN, CPA
 BAC MEMBER and City General Services Officer

MS. SYLVIA R. LAUDENCIA
 BAC MEMBER AND CITY CIVIL REGISTRAR

ATTY. GEORGE A. FORTEA
 BAC MEMBER and Secretary to the Mayor


Republic of the Philippines
GOODS AND SERVICES BID -OUT


PROVINCE, CITY OR MUNICIPALITY: **CITY GOVERNMENT OF BAGUIO**
4th QUARTER 2018


REFERENCE NO.	ITEM DESCRIPTION	APPROVED BUDGET FOR THE CONTRACT	WINNING BIDDER	NAME AND ADDRESS OF BIDDER	BID AMOUNT	DATE OF BIDDING
CP 18-61 B	SUPPLY AND DELIVERY OF VARIOUS FOOD PRODUCTS FOR THE SUPPLEMENTARY FEEDING PROGRAM	7,724,450.00	MARIONNE LEIGH TRADING	57 GAETOS CMPD., LINGSAT, SAN FERNANDO CITY, LA UNION	7,712,842.00	12/7/2018

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


ATTY. LETICIA O. CLEMENTE
 CHAIRPERSON and CITY BUDGET OFFICER


ATTY. AUGUSTIN P. LABAN III
 BAC VICE CHAIRPERSON and City Human Resource Management Officer


MR. EUGENE D. BUYUCAN, CPA
 BAC MEMBER and City General Services Officer


MS. SYLVIA R. LAUDENCIA


ATTY. GEORGE A. FORTEA

BAC MEMBER AND CITY CIVIL REGISTRAR

FDP Form 10b - Bid Results on Goods and Services

BAC MEMBER and Secretary to the Mayor

**SPECIMEN SIGNATURES OF BAC MEMBERS
FOR FULL DISCLOSURE POLICY POSTING**

ATTY. LETICIA O. CLEMENTE	1)
ATTY. AUGUSTIN P. LABAN III VICE CHAIRPERSON	1)
ATTY. GEORGE A. FORTEA BAC MEMBER	1)
SYLVIA R. LAUDENCIA BAC MEMBER	1)
EUGENE D. BUYUCAN BAC MEMBER	1)

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Remarks
1	8918-18-155	Concreting of Open Canal from Camacho residence to Ciscar residence at Magnolia Alley, c/o CEO	97,779.73	San Luis	
2	3311-16-016	Construction of 4 Storeys-4 Laboraty Workshop Rooms (Phase I), c/o DepEd	8,815,000.00	BCNHS-Irisan	
3	221-17-005	Construction of School Building, c/o DepEd	14,930,000.00	Baguio Central Elementary School	
4	3311-18-022	Construction of Slope Protection, c/o DepEd	600,000.00	Adiwang Elem School	
5	3311-16-017	Construction of 4 Storeys-4 Laboraty Workshop Rooms (Phase I), c/o DepEd	8,815,000.00	BCNHS-Main	
6	3311-16-018	Construction of 4 Storeys-4 Laboraty Workshop Rooms (Phase I), c/o DepEd	8,815,000.00	Joaquin Smith National High School	
7	3311-18-019	Construction of Slope protection and Improvement of Ground, c/o DepEd	1,300,000.00	Joaquin Smith National High School	
8	221-14-002	Continuation of School Building of the Alternative Learning Center, c/o DepEd	1,965,000.00	ALS Center Quezon elem School	
9	3311-18-023	Construction of Slope Protection , c/o DepEd	400,000.00	Pinget Elem School	
10	8918-18-166	Continuation of Multi-purpose Hall Phase 2, c/o CBAO	190,378.83	Sto. Niño Slaughterhouse	

11	DRRM-TF-17-016	Construction of CDRRM Office and Evacuation Center (Phase 2) at Motorpool, Felipe Jose St., c/o CEO	38,976,251.19	Lower Rock Quarry	
12	8918-15-327/8918-17-193	A. Installation of Sewerlines at Purok 4, c/o CEO B. Continuation of Sewerline, c/o CEO	200,000.00	Upper Market Subdivision	
13	8918-17-070	Continuation of Drainage Canal from Bryan Lonogan Residence to Ben Oredina at Purok 5, c/o CEO	183,718.02	Camp 8	
14	8918-17-149	Rehabilitation of the Main Entrance Going to Magsaysay national High School, c/o CEO (re-bidding)	96,405.00	New Lucban	
15	DRRM-TF-16-014	Construction of Vertical Box Drainage canal at Purok 1, Chamomile Street, c/o CEO	284,182.00	Fairview	
16	1122-18-004	Improvement of City Library Office, c/o CBAO	282,977.93	City Library	
17	8918-18-036	Rehabilitation of Pavement, c/o CEO	1,967,475.68	North Sanitary Camp	
18	8918-18-038	Rehabilitation of Dilapidated Road, c/o CEO	1,100,000.00	Camdas Subdivision	
19	8918-18-018	Concreting of road from Kisad Road Leading to Swimming Pool, c/o CEO	3,740,800.00	Athletic Bowl	
20	8918-18-158	Painting of Murals at the Concrete Wall, c/o CBAO	96,288.05	South Central Aurora Hill	
21	9940-18-12	Completion of Box Cuvlert in the Former Lagoon at Block 4, c/o CEO	300,000.00	Middle Quirino Hill	

22	8918-18-020	Restoration of Eroded Riprap and Improvement of Road Leading to Cogasi's Residence at Purok 17, c/o CEO	1,974,096.85	Irisan	
23	8918-15-362/8918-18-068	A. Construction and Improvement of Brookspoint Elem. School Canopy, c/o CBAO, B. Construction of Canopy, c/o CBAO	214,066.97	Brookspoint	
24	3311-18-021	Construction of Slope Protection, c/o DepEd	650,000.00	Lindawan Elem School	
25	9940-18-4	Continuation of Concrete Covered Canal Going to Nita Panyo's House, Purok 2, c/o CEO	144,819.37	Gibraltar	
26	8918-18-115	Covering of Canal at Purok 6, c/o CEO	231,497.75	Loakan Liwanag	
27	8918-18-174	Opening and Continuation of Road Right of way at Iron Street, c/o CEO	100,000.00	Upper Quezon Hill	
28	3311-16-016	Construction of 4 Storeys-4 Laboratory Workshop Rooms (Phase I), c/o DepEd	8,815,000.00	BCNHS-Irisan	
29	221-17-005	Construction of School Building, c/o DepEd	14,930,000.00	Baguio Central Elementary School	
30	9940-18-61	Rehabilitation of Drainage Canal at Purok 1, 2 and 3 Old Site, c/o CEO	492,599.10	SLU-SVP	
31	8918-18-027	Rehabilitation of Eroded Alley at Interior Regidor, c/o CEO	777,797.30	Pacdal	
32	8918-18-026	Improvement of Drainage Canal at Purok 14-A, c/o CEO	1,977,797.30	Irisan	
33	8918-18-021	Continuation of the Improvement of Drainage at Upper Gibraltar, c/o CEO	992,599.10	Gibraltar	

34	9940-18-56	Rehabilitation of Concrete Culvert Drainage System Along the Roads at Rainbow Hills Subdivision, c/o CEO	500,000.00	Fairview	
35	8918-18-169/8918-18-163	A. Improvement of Barangay Park Near Multi-purpose Basketball Court, c/o CBAO, B. Improvement of Barangay Park, c/o CBAO	480,240.00	Sto. Tomas Proper	
36	8731-17-015	Repair of Roofing, Ceiling, Wall and Electrical Wiring of Diplomat Heritage Hotel, c/o CBAO	843,341.24	Dominican-Mirador	
37	8918-18-181	Construction of roof Canopy of the Existing Covered Court (Partial), c/o CBAO	283,718.02	Baguio Central Elementary School	
38	8918-18-198	Continuation of Multi-purpose Hall Building, c/o CBAO	181,037.84	Dizon-Manzanillo	
39	8918-18-076	Phase II of the Construction of Canal at the Left Side Part of the Road from Gloria Padang's Residence to Andres Domiles Residence, c/o CEO	238,158.56	East Bayan Park	
40	8918-18-156	Concreting of Dilapidated Canal Near Roberto Mabalot Residence, Diamond Subdivision, Purok I, c/o CEO	191,118.92	San Luis Village	
41	1181-17-039	A. Improvement of Supply Office B. Improvement of Caidu Office, C. Repair of Dilapidated Ceiling Eaves D. Construction of Glass partition	397,827.47	Supply Div, CAIDU Div, BCPO Main, Admin Div	

42	8918-18-173	Continuation of Road Concreting at Iron Street, c/o CEO	550,000.00	Upper Quezon Hill	
43	9940-18-16	Construction of Slope Protection at Purok 3, c/o CEO	428,898.65	Gabriela Silang	
44	1011A-17	Construction of CBAO Building	3,496,524.04	DPS Compound	
45	8918-18-060	Covered Walk/Shed at Perfecto Street, Campo Sioco to Kias Terminal at Burnham Park, c/o CBAO	1,892,364.61	AZCKO	
46	8918-15-023/DRRM-TF-16-015	Rehabilitation of Road and Drainage Near Viacomm, c/o CEO (re-bidding)	1,979,277.48	Dominican-Mirador	
47	8918-17-157/8918-17-158/8918-17-092	A. Continuation of Building Construction B. Improvement of Rizal Elem School C. Construction of Additional Building (re-bidding), c/o CBAO	771,240.00	Rizal Elem School Extension Liteng, Pacdal	for re-bid (bidder post-disqualified)
48	8918-18-090	Perimeter Fence of the School, c/o CBAO	198,440.40	Gibraltar	for re-bid
49	8918-17-237	Construction of Sidewalk (Phase Two) Along Manrique Street, c/o CEO (re-bidding)	200,000.00	Engineer's hill	for re-bid
50	9940-17-008	Rehabilitation of Alley at Upper Liteng, c/o CEO (re-bidding)	196,294.24	Pacdal	for re-bid
51	8918-17-063	Road Improvement, c/o CEO (re-bidding)	100,000.00	Cabinet Hill-Teacher's Camp	for re-bid
52	401-17-010	A. repair of Burnham Park Office Comfort Rooms B. Repainting of Burnham Park Office Building, c/o CBAO	150,000.00	Burnham Park	for re-bid

53	8918-15-379	Construction of Crossdrain Along Barangay Road Boundary of Scout Barrio and Upper Dagsian, c/o CEO (re-bidding)	100,000.00	Upper Dagsian	for re-bid
54	8918-18-139	Continuation of Pathway from Licadang's Residence to Liteng School, c/o CEO	150,000.00	Pacdal	for re-bid
55	9940-14-074	Rehabilitation of Drainage Canal, c/o CEO (re-bidding)	105,000.00	Upper Market Subdivision	for re-bid
56	8918-18-080	Rehabilitation of Canal Near Claudio Calugan Residence to Felix Oppa's Residence, Block 7 Extension at East Quirino Hill, c/o CEO (re-bidding)	100,000.00	East Quirino Hill	for re-bid
57	8918-18-072	Continuation of Existing Canal from Cacay Residence Going to Acmo Residence, Sector G, c/o CEO (re-bidding)	146,299.55	Country Club Village	for re-bid
58	9940-18-4	Continuation of Concrete Covered Canal Going to Nita Panyo's House, Purok 2, c/o CEO (re-bidding)	144,819.37	Gibraltar	
59	8918-18-091	Concreting of Roads from Puapo's Residence to Joseph Waya's Residence at Purok 3, c/o CEO (re-bidding)	194,819.37	Gibraltar	
60	9940-18-58	Rehabilitation of Canal Along Purok 5 Near Pasuquen's residence, c/o CEO (re-bidding)	115,000.00	Honeymoon Holyghost	for re-bid
61	8918-18-115	Covering of Canal at Purok 6, c/o CEO (re-bidding)	231,497.75	Loakan Liwanag	for post qualification

62	8918-18-124	Rehabilitation of Drainage Canal from Pedro to Dominguez Residence at Purok 2, c/o CEO (re-bidding)	100,000.00	Lower Quirino Hill	for re-bid
63	8918-18-147	Road Improvement and Riprapping of Maligcong Road Between Rnaklyn Cachatar and Rose Picardal at Purok 4, c/o CEO	100,000.00	Pinsao Pilot	for re-bid
64	8918-18-149	Covering of Existing Canal and Installation of Railing Near Atty. Palsiw Residence at Purok 3, c/o CEO (re-bidding)	189,638.74	Pucusan	for re-bid
65	8918-18-174	Opening and Continuation of Road Right of Way at Iron Street, c/o CEO	100,000.00	Upper Quezon Hill	
66	8918-18-172	Construction of Open Cross-Drainage Canal, Camella Street, c/o CEO	100,000.00	Upper Q.M.	for re-bid
67	8918-18-109	Construction of Water Tank Near Dacmay's residence, c/o CBAO (re-bidding)	90,988.12	Kias	for re-bid
68	8918-18-177	Installation of Canopies at Day Care Center, c/o CBAO (re-bidding)	137,363.09	Upper Rock Quarry	for re-bid
69	1011-17-006/1011-18-007	Improvement of Special Services Division (SSD), City Mayor's Office, c/o CBAO (re-bidding)	245,198.20	City Hall	for re-bid

70	9940-17-014	Rehabilitation of Sinkholes at Various Locations (fencing/declogging /riprap/canal)	4,854,762.00	Asin Road, Bakakeng Central, Dominican-Mirador, Dontogan, Purok 12 Irisan, Purok 27 Irisan, Lourdes Subd Ext, Quezon Hill Proper, San Luis Village, San Roque Village, Sto Tomas Proper	
71	8918-18-031	Rehabilitation of Pavement at V. Delos Reyes Street	4,903,800.00	Outlook Drive	
72	8918-18-037	Rehabilitation of Modesta St., c/o CEO	2,223,040.00	Mines View	
73	DRRM-TF-16-030	Rehabilitation of Drainage at Benjamin Salvosa Drive, c/o CEO	1,964,475.68	Rizal Monument	for re-bid
74	DOH-17-007	Cosntruction of HSO Annex Building, c/o CBAO	4,941,656.00	T. Alonzo	
75	8918-18-016	Recovery and Improvement of Sidewalk Along Central Business District (CBD) Phase 2, c/o CEO	4,955,594.60	Central Business District	for TWG evaluation
76	8918-18-035	Rehabilitation of Pavement, c/o CEO	1,954,120.00	SLU-SVP	
77	8918-16-009A1	Parks Improvement (reflection Trail) at Botanical Garden, c/o CEO	1,032,845.41	Leonard Wood Road	
78	8918-17-234	Development of the Forest Nursery at Ambuclao Road, c/o CBAO	2,921,540.00	Gibraltar	on hold
79	8918-17-008A	Rehabilitation of Sewerline at Botanical Park Nursery to Tobishima Line Along Teachers Camp Bridge, c/o CEO	489,594.70	M Roxas	

80	8918-18-193	Concreting of Dilapidated Portion of Gen. V. Lim Street, c/o CEO	485,938.29	Burnham Legarda	
81	8918-18-055	Cross Drainage and Canal, c/o CEO	75,596.56	Asin Road	for post qualification
82	9940-18-59	Rehabilitation of Drainage Canal with Gratings at Purok 6, Tello Street, c/o CEO	827,797.30	Dontogan	
83	8918-18-083	Opening/Rehabilitation/Improvement of the 3 Meters Wide Alley Going to Fairview Elementary School, c/o CEO	292,599.10	Fairview	for re-bid
84	8918-18-014	Rehabilitation and Immediate Repair of Damaged Underground Drainage System at Purok 2 & 3 Main Road, c/o CEO	970,400.00	Hillside	
85	8918-18-102	Construction of Drainage canal Improvement Near Cristina's Junk Shop to be Connected to the Main Drainage Canal Near Aoas Residence, Purok 4, c/o CEO	300,000.00	Irisan	
86	8918-18-141	Rehabilitation of Pathway from Lao-ang to Cario's Residence at Purok Liteng, c/o CEO	97,039.64	Pacdal	for re-bid
87	8918-17-083	Construction of Drainage Canal at Cherry Blossom Street, Purok I, c/o CEO	100,000.00	Fairview	

88	8918-18-096/8918-18-022	A. Rehabilitation and Immediate Repair of Damaged Underground Drainage System Between Purok 2 and 3 Main Road Between de Guzman and Karganilla Residence, c/o CEO, B. Rehabilitation of Drainage and Pavement Near Madayag and Clemente's Residences, c/o CEO	100,000.00	Hillside	
89	9940-17-009A	Rehabilitation of Slope Protection and Drainage, c/o CEO	841,723.49	Sto. Tomas Central	
90	8918-18-171	Improvement of Multi-purpose and Day Care Center, c/o CBAO	94,079.28	Upper Dagsian	
91	1191-13-005A	Continuation of Construction of Aurora Hill Fire Substation, c/o CBAO (re-bidding)	1,845,824.30	Bayan Park Aurora Hill	
92	1011-17-005/1011-18-007	Improvement of Special Services Division, City Mayor's Office, c/o CBAO (re-bidding)	245,198.20	City Hall	for re-bid
93	8918-18-144	Concreting/Rehabilitation of Canal Beside Faustino to Gavino Residence, Purok 12, Lower Pinget, c/o CEO	100,000.00	Pinget	for re-bid
94	8918-18-094	Concreting of Pathway-Sector 4, c/o CEO (re-bidding)	100,000.00	Greenwater Village	for re-bid
95	8918-18-078	Continuation of Tirepath from Jerome Garcia's Residence to Delmas Residence at Purok 4, c/o CEO (re-bidding)	100,000.00	East Bayan Park	for re-bid

96	8918-18-145	Continuation of the Rehabilitation of Stairway Alley from Sarangay-ey Residence to Julius Daweg Residence at Purok 5, c/o CEO (re-bidding)	285,198.20	Pinsao Pilot Project	for re-bid
97	8918-18-105	Rehabilitation of the Elpidio Carino Elem School covered Court Comfort room Including its Septic Tank at Purok 2, c/o CBAO	332,265.40	Irisan	for re-bid
98	8721-18-015	Repainting of Cistern/Tower Water Tank of the City Abattoit, c/o CBAO	106,778.00	Slaughterhouse	
99	1111-18-002	Renovation of Comfort Rooms, c/o CBAO	179,198.20	City Auditor's Office	for post qualification
100	8731-18-018	Construction of Greenhouse Botanical Garden, c/o CBAO	417,946.36	Botanical Garden, Leonard Wood Road	
101	8918-18-090	Perimeter Fence of the School, c/o CBAO (re-bidding)	198,440.40	Gibraltar	for re-bid
102	8918-17-237	Construction of Sidewalk (Phase Two) Along Manrique Street, c/o CEO (re-bidding)	200,000.00	Engineer's Hill	for re-bid
103	9940-17-008	Rehabilitation of Alley at Upper Liteng, c/o CEO (re-bidding)	196,294.24	Pacdal	for re-bid
104	401-17-010	A. Repair of Burnham Park office Comfort Rooms (re-bidding) B. repainting of Burnham Park Office Building, c/o CBAO (re-bidding)	150,000.00	Burnham Park Office	for post qualification
105	8918-18-115	Covering of Canal at Purok 6, c/o CEO	231,497.75	Loakan Liwanag	

106	8918-17-241	Improvement of Alley Steps and Alley Canal from Cervania residence Down ro Abello Residence at Purok 5, c/o CEO	96,299.55	City Camp Proper	for post qualification
107	9940-16-016	Concreting of Drainage Canal at Purok 3 Beside the Residence of Milagros Rimando Onwards, c/o CEO	100,000.00	Fairview	for post qualification
108	8918-18-129	Improvement of Zarate Street, c/o CEO	100,000.00	Middle Quezon Hill	for post qualification
109	9940-16-045	Restoration of Eroded Road at 134-A Amsing Road, c/o CEO	363,119.37	Pacdal	for post qualification
110	8918-17-236	Rehabilitation of Drainage Canal at Camella Street, c/o CEO	150,000.00	Upper QM	for post qualification
111	8751-18-007	Repair & Improvement of Road at Purok 8, c/o CEO	1,028,554.96	Kias	for post qualification
112	8751-18-008	Repair & Improvement of Road at Maligcong Village, c/o CEO	1,929,691.45	Pinsao Pilto Project	
113	8918-18-003/8918-14-011A	Continuation of Multi-purpose Hall, c/o CBAO	1,045,495.91	Pucususan	for post qualification
114	DRRM-TF-16-030	Rehabilitation of Drainage at Benjamin Salvosa Drive, c/o CEO (re-bidding)	1,964,475.68	Rizal Monument	for post qualification
115	8918-17-242	Improvement/Rehabilitation of Pathway at Purok III, c/o CEO	335,198.20	City Camp Central	
116	8918-18-196	Rehabilitation of Feeder Road from Police Village Main Road Going Down Located at Purok 20, c/o CEO	196,299.55	Irisan	for post qualification

117	8918-18-201	Rehabilitation of the Existing Pathway Below Jennifer Puddunan Residence at Purok 2, c/o CEO	200,000.00	Loakan-Apugan	
118	8918-15-010	Rehabilitation of Sewerline at Yap Street, c/o CEO	190,000.00	South Sanitary Camp	for post qualification
119	8918-16-153	Construction of Canal at Copper Street from Soriano's Residence to existing Natural Hole/Drainage and Putting Up of Railings at Copper Street Extension Infront of Soriano's Residence, c/o CEO	200,000.00	Upper Quezon Hill	for post qualification
120	8918-18-165	Rehabilitation of Canal Located at Purok Makati, c/o CEO	144,079.00	Slaughterhouse Compound	for post qualification
121	8918-18-074	Concreting of Alley, Purok 8, c/o CEO (re-bidding)	97,039.64	Dontogan	for re-bid
122	8918-18-073	Concreting of Alley, Purok 3 Oracion Street, c/o CEO (re-bidding)	97,039.64	Dontogan	for re-bid
123	8918-17-211	Improvement of Turning Point at Purok VII (malaya), c/o CEO (re-bidding)	145,559.46	Country Club	for re-bid
124	8918-18-072	Continuation of Existing Canal fr. Cacay Residence Going to Acmo Residence, Sector G, c/o CEO (re-bidding)	146,299.55	Country Club Village	
125	8918-17-150	Construction of Eco Park, c/o CBAO (re-bidding)	100,000.00	Magsaysay Elem School	for post qualification
126	8918-17-063	Road Improvement, c/o CEO (re-bidding)	100,000.00	Cabinet Hill-Teacher's Camp	for re-bid

127	8918-15-379	Construction of Crossdrain Along Barangay Road Boundary of Scout Barrio and Upper Dagsian, c/o CEO (re-bidding)	100,000.00	Upper Dagsian	for re-bid
128	8918-18-139	Continuation of pathway from Licadang's residence to Liteng School, c/o CEO (re-bidding)	150,000.00	Pacdal	for re-bid
129	9940-14-074	Rehabilitation of Drainage Canal, c/o CEO (re-bidding)	105,000.00	Upper Market Subdivision	for re-bid
130	8918-18-080	Rehabilitation of Canal Near Claudio Calugan Residence to Felix Oppas Res. Block 7 Extension at East Quirino Hill, c/o CEO (re-bidding)	100,000.00	East Quirino Hill	
131	8731-18-019	Renovation of CEPMO, Repair of CEPMO Main Office	1,498,808.78	CEPMO City Hall	for post qualification
132	1061-18-005	Fire Suppression System for GSO Building, c/o CBAO	2,440,435.40	New Lucban	for post qualification
133	8918-18-108	Widening, Drainage Construction and Pavement Concreting at Add Road Extension, Purok 18, c/o CEO (re-bidding)	196,299.55	Irisan	for post qualification
134	8918-18-156	Concreting of Dilapidated Canal Near Roberto Mabalot Residence, Diamond Subdivision, Purok I, c/o CEO (re-bidding)	191,118.92	San Luis Village	for re-bid
135	8918-18-173	Continuation of Road Concreting at Iron Street, c/o CEO (re-bidding)	550,000.00	Upper Quezon Hill	for re-bid
136	8918-18-055	Cross Drainage and Canal, c/o CEO (re-bidding)	75,596.56	Asin Road	for re-bid

137	8918-17-237	Construction of Sidewalk (Phase two) Along Manrique Street, c/o CEO (re-bidding)	200,000.00	Engineer's Hill	for re-bid
138	1011-17-006/1011-18-007	Improvement of Special Services Division (SSD), City Mayor's Office, c/o CBAO (re-bidding)	245,198.20	City Hall	for re-bid
139	8918-18-062	Rehabilitation of Comfort Room for Crystal Cave Elem. School, c/o CBAO	141,118.92	Bakakeng Central	for post qualification
140	8918-18-100	Rehabilitation of Joint Multi-purpose Hall of Imelda Marcos and Ferdinand, c/o CBAO	261,423.63	Imelda Marcos and Ferdinand	for post qualification
141	8918-18-009	Continuation of the 2nd Floor and Construction of the 3rd Floor Multi-Purpose Hall, c/o CBAO	822,032.00	South Sanitary Camp	for post qualification
142	1181-16-034	Repair and renovation of WCPD-BCPO, c/o CBAO (re-bidding)	224,891.94	Burnham Park	for post qualification
143	1181-09-036	Replacement of Water Tank, c/o CBAO (re-bidding)	91,124.00	BCPO, Abanao St.	for post qualification
144	1181-17-038	Replacement of Water Tank, c/o CBAO (re-bidding)	91,124.00	BCPO, Abanao St.	for post qualification
145	8918-17-214	Continuation of Pathway from Tiptop Connecting Liteng Footbridge, c/o CEO (re-bidding)	100,000.00	Pacdal	for post qualification
146	8918-18-087	Installation of comfort room at Day Care Center, c/o CBAO	134,048.19	Gibraltar	for post qualification
147	9940-18-11	Construction/rehabilitation of Canal Along Queen of Angels Road, c/o CEO	92,599.10	Lourdes Proper	for re-bid

148	8731-18-021	Repair of Damaged Perimeter Fence within Forbes Park Forest Reserve	960,040.00	Parcel 1, Along South Drive	for post qualification
149	8731-18-022	Continuation of Botanical Building, c/o CBAO	2,959,909.17	Botanical Garden	for post qualification
150	8731-18-020	Concrete Water Impounding Structure (Impounding of Water Spring from the Japanese Tunnel & Rainwater), c/o CEO	1,449,193.70	Botanical Garden	for post qualification
151	8918-18-010	Continuation of the Barangay Evacuation Center, c/o CBAO	476,100.00	Gibraltar	for post qualification
152	7611-16-011	Rehabilitation of Youth Home and Family resource Center, c/o CBAO	968,450.74	Kayang Street	for post qualification
153	8918-14-055/8918-17-204	A. Extension of Multi-Purpose Hall B. Improvement of Multi-Purpose Hall, c/o CBAO (Re-bidding)	241,091.00	Pinget	for post qualification
154	8918-17-063	Road Improvement, c/o CEO (re-bidding)	100,000.00	Cabinet Hill-Teacher's Camp	for post qualification
155	8918-18-167/8918-18-168	Cementing of Sto. Tomas Elementary School Ground (re-bidding), Cementing of the School Grounds of Sto. Tomas National High School, Upper Apugan (re-bidding)	289,638.74	Sto. Tomas Central	for post qualification
156	8918-15-379	Construction of Crossdrain Along Barangay Road Boundary of Scout Barrio and Upper Dagsian, c/o CEO (re-bidding)	100,000.00	Upper Dagsian	for post qualification
157	8918-18-117	Continuation of Roofing of the Playground, c/o CBAO	238,898.65	Loakan-Apugan	for post qualification


We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data as info-

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or info


EDGAR VICTORINO R. OLPINDO
BAC Member


EVELYN B. C.
BAC Member


CARLOS M. CANILAO
BAC Member


LETICIA O. CLE
Chairperson- BAC for

Ippines
 -OUT
 F BAGUIO

2018

Winning Bidder	Name and Address	Bid Amount (Php)	Bidding Date	Contract Duration
Makk Builders	Angel Piluden, Sto. Tomas Proper	97,500.00	07-31-18	8
Horje Construction	George Santiago, Jr., No. 11 P 3, Pinsao Pilot	8,800,610.00	11-Sep-18	140
RU Sangayab Construction	Robinson Sangayab, Poliwes	14,900,000.00	11-Sep-18	200
Makk Builders	Angel Piluden, Sto. Tomas Proper	599,649.82	11-Sep-18	55
Saw-an Construction	Rodel Lloyd Bernardez, Sabangan, Mt. Province	7,554,902.62	11-Sep-18	150
Saw-an Construction	Rodel Lloyd Bernardez, Sabangan, Mt. Province	7,530,424.06	11-Sep-18	145
Saw-an Construction	Rodel Lloyd Bernardez, Sabangan, Mt. Province	1,046,705.07	11-Sep-18	75
RB Cayago Construction	Richard Joseph Cayago, St. Joseph Village	1,948,620.31	11-Sep-18	65
Pecdasen Construction	Rudy Pecdasen, Bugias, Benguet	399,000.00	11-Sep-18	35
RB Cayago Construction	Richard Joseph Cayago, St. Joseph Village	186,224.70	11-Sep-18	26

RajCE Construction & EGB Construction (JV)	Rowald Julian and Erni Baggao	38,774,531.85	09-25-18	159
Pokles Construction	Abelardo poclis, Irisan	192,797.70	09-25-18	20
RU Sangayab Construction	Robinson Sangayab, Poliwes	183,700.00	09-25-18	22
Horje Construction	George Santiago, Jr., No. 11 P 3, Pinsao Pilot	96,400.00	07-31-18	16
Ico Construction	Jerico Palangdan, Tuding Itogon benguet	281,985.20	09-25-18	34
RB Cayago Construction	Richard Joseph Cayago, St. Joseph Village	285,524.93	09-25-18	23
Norbano builders	Norris Anoyan, Catlubong, Bugias Benguet	1,605,047.91	03-Jul-18	48
Norbano builders	Norris Anoyan, Catlubong, Bugias Benguet	989,000.00	7-18-18	50
Pecdasen Construction	Rudy Pecdasen, Bugias, Benguet	2,663,449.60	07-31-18	80
Felher General Construction	Betag, La trinidad	95,797.68	11-Sep-18	16
Bawingan Engineering Construction & enterprise	Eugene Bawingan, Irisan	298,536.80	11-Sep-18	26

Shine Mae Construction	Salcedo Bagking, 38 Apugan St., Sto Tomas Central	511,214.81	07-31-18	40
Felher General Construction	Betag, La trinidad	213,516.72	11-Sep-18	30
Rhob Construction	Robert Bayo, San Vicente	648,387.35	11-Sep-18	50
Hights Construction	Noel Haight, La trinidad	139,205.00	08-28-18	20
Rhob Construction	Robert Bayo, San Vicente	231,400.00	08-28-18	24
AP Na-oy Construction	Antonio P. Na-oy, Irisan	99,800.00	08-28-18	10
Horje Construction	George Santiago, Jr., No. 11 P 3, Pinsao Pilot	8,800,610.00	11-Sep-18	140
RU Sangayab Construction	Robinson Sangayab, Poliwes	14,900,000.00	11-Sep-18	210
Mhigs Construction	Miguel Kiswa, 27 Balacbac Central, Sto. Tomas Proper	490,000.00	7-31-18	28
Makk Builders	Angel Piluden, Sto. Tomas Proper	711,122.44	7-31-18	49
Rhob Construction	Robert Bayo, San Vicente	1,599,228.00	7-31-18	68
RU Sangayab Construction	Robinson Sangayab, Poliwes	992,000.00	7/8/2018	47

Bao-idang Construction	Augusto Bao-idang, Pinsao Proper	480,000.00	11/9/2018	30
Mhigs Construction	Miguel Kiswa, 27 Balacbac Central, Sto. Tomas Proper	478,953.00	11/9/2018	45
Pokles Construction	Abelardo poclis, Irian	842,000.00	9-25-18	66
Pokles Construction	Abelardo poclis, Irian	276,401.64	9-25-18	22
Shine Mae Construction	Salcedo Bagking, 38 Apugan St., Sto Tomas Central	175,173.15	3/7/2018	24
RM Bilog Construction	Richard Bilog, 14 P 7 Bakakeng Norte	237,190.37	3/7/2018	22
JD de Castro Construction	Jonathan de Castro, San Luis	191,000.00	8-14-18	16
Ico Construction	Jerico Palangdan, Tuding Itogon benguet	396,958.80	9-25-18	21

No bidder			09-Oct-18	
No bidder			09-Oct-18	
No bidder			09-Oct-18	
No bidder			09-Oct-18	
No bidder			09-Oct-18	
Hights Construction	Noel Haight, La trinidad	139,205.00	09-Oct-18	20
Hights Construction	Noel Haight, La trinidad	167,940.59	09-Oct-18	16
No bidder			09-Oct-18	
			09-Oct-18	

No bidder			09-Oct-18	
No bidder			09-Oct-18	
No bidder			09-Oct-18	
AP Na-oy Construction	Antonio P. Na-oy, Irisan	99,800.00	09-Oct-18	10
No bidder			09-Oct-18	
No bidder			09-Oct-18	
No bidder			09-Oct-18	
No bidder			09-Oct-18	

Rhob Construction	Robert Bayo, San Vicente	4,851,647.87	10-23-18	70
AP Na-oy Construction	Antonio P. Na-oy, Irisan	3,850,000.00	10-23-18	130
Bao-idang Construction	Augusto Bao-idang, Pinsao Proper	2,000,000.00	10-23-18	104
No bidder			10-23-18	
Harlance Construction	Purok 27 San Carlos Height, Irisan	4,911,625.02	10-23-18	120
			10-23-18	
Mhigs Construction	Miguel Kiswa, 27 Balacbac Central, Sto. Tomas Proper	1,950,000.00	10-23-18	62
AP Na-oy Construction	Antonio P. Na-oy, Irisan	846,933.24	10-23-18	63
			10-23-18	
Mhigs Construction	Miguel Kiswa, 27 Balacbac Central, Sto. Tomas Proper	489,363.50	10-23-18	22

Makk Builders	Angel Piluden, Sto. Tomas Proper	484,568.24	10-23-18	19
			10-23-18	
Makk Builders	Angel Piluden, Sto. Tomas Proper	826,325.51	10-23-18	38
No bidder			10-23-18	
Rhob Construction	Robert Bayo, San Vicente	970,000.00	10-23-18	40
Makk Builders	Angel Piluden, Sto. Tomas Proper	299,325.20	10-23-18	24
No bidder			10-23-18	
EM Muncal Construction	Elpidio Muncal, 89 Dominican Hill	91,766.71	10-23-18	12

RU Sangayab Construction	Robinson Sangayab, Poliwes	563,000.00	10-23-18	50
AP Na-oy Construction	Antonio P. Na-oy, Irisan	740,716.67	10-23-18	55
EM Muncal Construction	Elpidio Muncal, 89 Dominican Hill	89,842.56	10-23-18	15
Hights Construction	Noel Haight, La trinidad	1,823,786.29	06-Nov-18	90
No bidder			06-Nov-18	
No bidder			06-Nov-18	
No bidder			06-Nov-18	
No bidder			06-Nov-18	

No bidder			06-Nov-18	
No bidder			06-Nov-18	
EM Muncal Construction	Elpidio Muncal, 89 Dominican Hill	106,539.00	06-Nov-18	21
			06-Nov-18	
EM Muncal Construction	Elpidio Muncal, 89 Dominican Hill	417,499.75	06-Nov-18	30
No bidder			06-Nov-18	
No bidder			06-Nov-18	
No bidder			06-Nov-18	
			06-Nov-18	
Cialmar Builders	Bahong La trinidad	230,913.35	06-Nov-18	24

			06-Nov-18	
			06-Nov-18	
			06-Nov-18	
			06-Nov-18	
			06-Nov-18	
			20-Nov-18	
Segal Construction	Sergio Galpo	1,699,986.00	20-Nov-18	95
			20-Nov-18	
			20-Nov-18	
Deyan Construction		301,678.38	20-Nov-18	20
			20-Nov-18	

Deyan Construction		198,000.00	20-Nov-18	20
			20-Nov-18	
			20-Nov-18	
			20-Nov-18	
No bidder			20-Nov-18	
No bidder			20-Nov-18	
No bidder			20-Nov-18	
Mhigs Construction	Miguel Kiswa, 27 Balacbac Central, Sto. Tomas Proper	145,606.48	20-Nov-18	19
			20-Nov-18	
No bidder			20-Nov-18	

No bidder			20-Nov-18	
No bidder			20-Nov-18	
No bidder			20-Nov-18	
Bawingan Engineering Construction & enterprise	Eugene Bawingan, Irisan	99,630.85	20-Nov-18	13
			04-Dec-18	
			04-Dec-18	
			04-Dec-18	
No bidder			04-Dec-18	
No bidder			04-Dec-18	
No bidder			04-Dec-18	

No bidder			04-Dec-18	
No bidder			04-Dec-18	
			04-Dec-18	
			04-Dec-18	
			04-Dec-18	
			04-Dec-18	
			04-Dec-18	
			04-Dec-18	
			04-Dec-18	
			04-Dec-18	
No bidder			04-Dec-18	


			04-Dec-18	
			18-Dec-18	
			18-Dec-18	
			18-Dec-18	
			18-Dec-18	
			18-Dec-18	
			18-Dec-18	
			18-Dec-18	
			18-Dec-18	
			18-Dec-18	
			18-Dec-18	

Information contained in this document is for informational purposes only and does not constitute an offer or a recommendation. The accuracy and correctness of the data or information contained in this document is not guaranteed.


AYAT
ber


NAZIRA F. BAÑEZ
BAC Member


MELCHOR CARLOS R. RABANES
BAC Member



MENTE
infrastructure

Republic of the Philippines
CONSULTING SERVICES BID- OUT


City Government of Baguio
4th Quarter 2018


No.	Reference No.	Name of Project	Location for the Contract	Approved Budget	Winning Bidder	Name and Address	bid Amount	Bidding Date
NONE								


We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the information in this document.


ATTY. LETICIA O. CLEMENTE
 CHAIRPERSON and CITY BUDGET OFFICER


ATTY. AUGUSTIN P. LABAN III
 BAC VICE CHAIRPERSON and City Human Resource Management Officer


MR. EUGENE D. BUYU
 BAC MEMBER and City


MS. SYLVIA R. LAUDENCIA
 BAC MEMBER AND CITY CIVIL REGISTRAR


ATTY. GEORGE A. FORTEA
 BAC MEMBER and Secretary to the Mayor

Contract Duration

the data or information contained



JCAN, CPA
y General Services Officer